

NOVOSTAVBA TRIBUNY ul. Novoměstská, CHRUDIM		
SOUŘADNICE STŘEDU SLOUPŮ SKELETU (MODULOVÉ OSY) S - JTSK		
OZNAČENÍ BODU	JTSK - Y (m)	JTSK - X (m)
T1	646 521,41	1 071 111,31
T2	646 516,52	1 071 112,37
T3	646 511,63	1 071 113,43
T4	646 506,75	1 071 114,48
T5	646 501,86	1 071 115,54
T6	646 496,97	1 071 116,60
T7	646 492,09	1 071 117,66
T8	646 487,20	1 071 118,71
T9	646 482,31	1 071 119,77
T10	646 477,43	1 071 120,83
T11	646 472,54	1 071 121,89
T12	646 467,65	1 071 122,95
T13	646 462,77	1 071 124,00
T14	646 457,88	1 071 125,06
T15	646 522,38	1 071 115,81
T16	646 517,49	1 071 116,86
T17	646 512,61	1 071 117,92
T18	646 507,72	1 071 118,98
T19	646 502,83	1 071 120,04
T20	646 497,95	1 071 121,10
T21	646 493,06	1 071 122,15
T22	646 488,17	1 071 123,21
T23	646 483,29	1 071 124,27
T24	646 478,40	1 071 125,33
T25	646 473,51	1 071 126,38
T26	646 468,63	1 071 127,44
T27	646 463,74	1 071 128,50
T28	646 458,85	1 071 129,56
T29	646 523,16	1 071 119,42
T30	646 518,28	1 071 120,48
T31	646 513,39	1 071 121,54
T32	646 508,50	1 071 122,60
T33	646 503,62	1 071 123,65
T34	646 498,73	1 071 124,71
T35	646 493,84	1 071 125,77
T36	646 488,96	1 071 126,83
T37	646 484,07	1 071 127,88
T38	646 479,18	1 071 128,94
T39	646 474,30	1 071 130,00
T40	646 469,41	1 071 131,06
T41	646 464,52	1 071 132,12
T42	646 459,64	1 071 133,17

NOVOSTAVBA TRIBUNY ul. Novoměstská, CHRUDIM		
SOUŘADNICE PODROBNÝCH VYTYČOVACÍCH BODŮ S - JTSK		
OZNAČENÍ BODU	JTSK - Y (m)	JTSK - X (m)
B1	-646 535,29	-1 071 121,87
B2	-646 525,50	-1 071 123,93
B3	-646 521,59	-1 071 124,78
B4	-646 517,88	-1 071 125,58
B5	-646 515,73	-1 071 126,04
B6	-646 505,96	-1 071 128,16
B7	-646 496,18	-1 071 130,28
B8	-646 486,41	-1 071 132,39
B9	-646 476,63	-1 071 134,51
B10	-646 466,86	-1 071 136,62
B11	-646 457,09	-1 071 138,74
B12	-646 447,31	-1 071 140,86
B13	-646 447,05	-1 071 140,91
B14	-646 437,55	-1 071 142,97
B15	-646 437,15	-1 071 143,05
B16	-646 432,24	-1 071 144,02
B17	-646 427,91	-1 071 144,78
B18	-646 423,69	-1 071 145,41
B19	-646 422,78	-1 071 145,53
B20	-646 422,36	-1 071 141,55
B21	-646 427,22	-1 071 140,50
B22	-646 431,72	-1 071 139,53
B23	-646 435,82	-1 071 138,64
B24	-646 436,59	-1 071 138,47
B25	-646 446,34	-1 071 136,36
B26	-646 456,11	-1 071 134,24
B27	-646 459,09	-1 071 133,60
B28	-646 459,74	-1 071 134,02
B29	-646 466,00	-1 071 132,67
B30	-646 475,78	-1 071 130,55
B31	-646 485,55	-1 071 128,43
B32	-646 495,33	-1 071 126,32
B33	-646 505,10	-1 071 124,20
B34	-646 514,87	-1 071 122,09
B35	-646 523,96	-1 071 120,12
B36	-646 530,21	-1 071 118,77
B37	-646 530,41	-1 071 118,72
B38	-646 532,38	-1 071 118,30
B39	-646 532,62	-1 071 119,39
B40	-646 533,84	-1 071 120,18
B41	-646 534,87	-1 071 119,95
B42	-646 515,90	-1 071 124,88
B43	-646 515,27	-1 071 124,10
B44	-646 509,61	-1 071 125,32
B45	-646 507,65	-1 071 125,75
B46	-646 505,53	-1 071 126,21
B47	-646 495,76	-1 071 128,32
B48	-646 485,99	-1 071 130,44
B49	-646 476,38	-1 071 132,52
B50	-646 474,42	-1 071 132,94

NOVOSTAVBA TRIBUNY ul. Novoměstská, CHRUDIM		
SOUŘADNICE PODROBNÝCH VYTYČOVACÍCH BODŮ S - JTSK		
OZNAČENÍ BODU	JTSK - Y (m)	JTSK - X (m)
B 51	-646 466,44	-1 071 134,67
B 52	-646 456,66	-1 071 136,78
B 53	-646 448,81	-1 071 138,48
B 54	-646 448,57	-1 071 139,45
B 55	-646 530,78	-1 071 110,97
B 56	-646 528,82	-1 071 111,39
B 57	-646 528,62	-1 071 111,44
B 58	-646 522,15	-1 071 112,84
B 59	-646 521,76	-1 071 111,03
B 60	-646 530,38	-1 071 109,16
B 61	-646 435,42	-1 071 130,23
B 62	-646 429,55	-1 071 131,50
B 63	-646 424,08	-1 071 132,69
B 64	-646 424,82	-1 071 136,12
B 65	-646 425,71	-1 071 140,21
B 66	-646 431,18	-1 071 139,03
B 67	-646 430,29	-1 071 134,94
B 68	-646 422,76	-1 071 139,25
B 69	-646 422,48	-1 071 132,56
B 70	-646 409,94	-1 071 133,09

NOVOSTAVBA TRIBUNY ul. Novoměstská, CHRUDIM		
SOUŘADNICE STŘEDU KRUHOVÝCH OBLOUKŮ S - JTSK		
OZNAČENÍ BODU	JTSK - Y (m)	JTSK - X (m)
C 1	-646 517,46	-1 071 123,62
C 2	-646 446,63	-1 071 138,96

NOVOSTAVBA TRIBUNY ul. Novoměstská, CHRUDIM		
SOUŘADNICE HRANICE FRÉZOVÁNÍ S - JTSK		
OZNAČENÍ BODU	JTSK - Y (m)	JTSK - X (m)
F 1	-646 535,44	-1 071 122,55
F 2	-646 515,89	-1 071 126,78
F 3	-646 496,34	-1 071 131,01
F 4	-646 476,79	-1 071 135,24
F 5	-646 457,25	-1 071 139,47
F 6	-646 438,27	-1 071 143,58
F 7	-646 433,46	-1 071 144,56
F 8	-646 428,64	-1 071 145,42
F 9	-646 423,79	-1 071 146,15

NOVOSTAVBA TRIBUNY ul. Novoměstská, CHRUDIM		
SOUŘADNICE OSY PÁSOVÉ VPUSTI S - JTSK		
OZNAČENÍ BODU	JTSK - Y (m)	JTSK - X (m)
PV1- A	-646 475,85	-1 071 134,93
PV1- B	-646 475,64	-1 071 133,96